14153 QAP-CSI178 REV A
30 MARCH 05

QUALITY ASSURANCE PROVISIONS

P/N: 74A670669-2021

NSN: 5306-01-133-9561

NOMEN: ROD, THREADED END
CRITICALITY: CSI

DATE OF DETERMINATION: 1998

APPLICABLE CLAUSES:
. Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance

with drawing number BOEING AIRCRAFT (76301) 74A670669 to the latest revision and all

details and specifications referenced therein.

li. Quality/inspection Requirements

A. 1S0 9000 equivalent of MIL-1-45208 applies.

B. First Article Tesfir
C. Production Lot Testing applies. NADEP
D. Mandatory Inspection applies.
lll. Supplemental Requirements
A. 1SO 9000 equivalent of MIL-Q-9858 (paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2) applies.

B. The contractor shall include on the detailed process/operation sheets developed, a
tracking method that is traceable to the contract, all manufacturing sources performing
processes/operations both those performed in-house and those outsourced and a tracking
method that is traceable to the contract. These sheets shall not be revised or altered after the
successful completion of First Article or Production Lot Testing without approval from the ESA

located at the NADEP via the PCO. Any proposed change

require a new First Article

Inspection.

C. Unless otherwise specified, for fabricated parts, the Inspection
Method Sheets/ Final Inspection Sheets shall list the characteristics
of each item produced under the contract.



The manufacturer shall be required to provide certifications of all raw

material including castings and forgings. The material source shall be

identified and the documentation shall be able to identify the customer

and/or contract number. The contractor is responsible for providing completed Inspection Method
Sheets/Final Inspection Sheets showing the actual dimensions taken for ALL Characteristics.
CRITICAL CHARACTERISTICS Shall be indicated as such on the IMS Sheets.



QUALITY ASSURANCE PROVISIONS (continued)

D. Markings shall be CAGE and last four (4) numbers of contract. Method and location
shall be /A/W drawing

IV. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor as

follows:
A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan acceptable to the
QAR.

B. Penetrant inspect entire pin per Boeing PS21202 Class A or equivalent..
C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined on

applicable drawings and associated specifications.

Following production, mandatory inspection is required to be accomplished by the contractor as

follows:

A. Overall length 28.862 +/- 0.010 in.

B. Straightness of pin (centerline within 0.001 inch per 6 inches of length)

C. .4500 Diameters having a common axis concentric within 0.005 total on diameter
D. Length minus threaded ends 27.862 + 0.000/- 0.010 in.

E. Length of land at each end 1.34 +/- 0.03 in.

F. Length of remaining lands (7 places) 1.32 +/- 0.03 in. -

G. Diameter of non-land areas (8 places) 0.300 +/- 0.010 in.

H. Radius of rounds 0.25 +/- 0.03 in.

I. Length of taper 0.45 +/- 0.03 in.



Chamfer (inboard pin end) 0.030 x 45 degrees

Radius of round (inboard pin end) 0.031 + 0.010/- 0.000 in.
Length (threaded end) 0.305 +/- 0.010 in.

Length (threaded end) 0.500 +/- 0.010 in.

Hole diameter (cotter key) 0.078 + 0.005/- 0.000 in.

Length of slot 0.100 +/- 0.010 in.
'Width of slot 0.057 +/- 0.010 in.
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QUALITY ASSURANCE PROVISIONS (continued)

Width of slot from common axis 0.028 +/- 0.010 in.
Slot radius of round 0.020 typ
Threaded end chamfer 0.040 x 45 degrees
Treads 0.250 — 28 UNJF-3A (MIL-S-8879 — SAE 8879)
Pin diameter at three places (each end and middle) 0.4515 +0.0000/- 0.0003 in.
Cadmium plate thickness (0.0003-0.0005 in.)
. Surface roughness 63 RHR
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V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies,
patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid
required for the manufacture and/or testing of the subject item(s) will not be provided by the
Government and is the sole responsibility of the contractor. The foregoing applies
notwithstanding any reference to such equipment or the furnishing thereof that may be contained

in any drawing or referenced specification.



. FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)
3/30/05 Rev. A

P/N: 74A670669-2021

NSN: 5306-01-133-9561

NOMEN: ROD, THREADED END
CRITICALITY : CSI

DATE OF DETERMINATION: 1998

I. First Article Inspection/Test Criteria:
The tests to be performed under the First Article approval clause of the contract are:

A. Compliance with drawing number BOEING AIRCRAFT (76301) 74A670669 to the latest

revision and all details and specifications referenced therein.

B. Packaging and Preservation: Verification that the parts have been packaged and preserved

per the requirements of the contract and all applicable specifications.

. C. Visual: Verification and certification of the overall workmanship of the First Article Sample(s).

D. Dimensional: Verification and certification of 100% dimensional check of the First article

Sample.

E. Fit/Form:

F. Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the articles comply with contract requirements.

The contractor shall be responsible for providing necessary parts and repair of the First Article(s)

during testing.



FiRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) (continued)

Il. Samples to be submitted for testing:

A. Quantity 2

B. Estimated Cost 85.50

Hil. Special Instructions:

A. Upon successful first article inspection all processes are to be frozen.

B. Sample(s) may be considered as production items under the contract provided the
sample could be refurbished to ready for issue (RFI) condition and provided the sample
has inspection approval of the cognizant QAR. Sample(s) may be shipped as production
items only after all other units required under the contract have been produced and are

ready for shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the contractor
provides a test coupon that is of the same material and has undergone the same special
processes as the First Article test piece. Certification statements for material and
processes will be provided with these test coupons. If coupons are not available a

complete set of Material receiving and inspection reports are required.

D. One (1) sample to be unplated and one (1) sample to be complete and al} corrosive

areas are to be coated with a light preservative on both samples
IV. Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an information
copy to the PCO, ACO, and QAR. The contractor shall also arrange for preliminary inspection of
test sample(s) by the ACO/QAR. The First Article Sample(s) shall be forwarded to the First
Article point of contact at the designated test facility.



Commanding Officer

NAVAL AVIATION DEPOT

ATTN: First Article Office

Code 93001

Building 341

NAS North Island, San Diego, CA 92135

B. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection and
Receiving Report (DD Form 250), bearing the QAR's signature and indication of preliminary
inspection, shall be forwarded to the PCO/ACO at the appropriate DLA Activity, and the
designated test facility. In addition, the contractor must supply all detailed process/operation
sheets, Inspection Method Sheets, First Article Test Report (signed by the QAR), and all
Certificates of Compliance for material (including chemical analysis), Magnetic Particle Inspection
and any out-sourced process conducted on the First Article Sample(s). These forms and
documentation may either be placed in the shipping container with the sample(s) or sent
separately, however the envelopes shall be clearly marked, "DO NOT OPEN IN MAILROOM.”
THESE DOCUMENTS SHALL ACCOMPANY THE FIRST ARTICLE INSPECTION SAMPLE
AND SENT TO:

Commanding Officer

NAVAL AVIATION DEPOT

ATTN: First Article Office

Code 93001

Building 341

NAS North Island, San Diego, CA 92135

Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and
submit a copy of their test report with conclusions and recommendations to: DSCP
CONTRACTING OFFICER. ‘



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

APPLICABLE CLAUSES:

A. The contractor shall deliver _unit(s) of lot/item within 180 calendar days from the

date of this contract to:

NADEP

with marking on the test sample(s) shipping container to read: "FOR FIRST ARTICLE
TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER:
For First Article Test, the shipping documentation shall contain this contract number and the
lot/item identification. The characteristics that the First Article must meet the testing

requirements are specified elsewhere in this contract.

B. Within 120 calendar days after the Government testing facility receives the First Article
Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form 250 and all
detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed
by the QAR), and all Certificates of Compliance for material (including chemical analysis),
Fluorescent Penetrant Inspection, any out-sourced process conducted on the First Article
Sample(s) and all technical data used to manufacture the First Article Sample(s), the contracting
officer shall notify the contractor, in writing, of the conditional approval, approval or disapproval of
the First Article. The notice of conditional approval or approval shall not relieve the contractor
from complying with all requirements of the specifications and all other terms and conditions of
this contract. A notice of conditional approval shall state any further action required of the

contractor. A notice of disapproval shall cite reasons for the disapproval.

C. If the First Article is disapproved, the contractdr, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing. All
costs related to these tests are to be borne by the contractor, including any and all costs for -
additional tests following disapproval. The contractor shall furnish any additional First Article to

the Government under the terms and conditions and within the time specified by the Government.
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The Government shall act on this First Article within thé time limit specified in paragraph B above.
The Government reserves the right to require an equitable adjustment of the contract price for
any extension of the delivery schedule or for any additional costs to the Government related to

these tests.

D. If the contractor fails to deliver any First Article on time, or the contracting officer disapproves
any First Article, the contractor shall be deemed to have failed to make delivery within the

meaning of the defauit clause of this contract.
E. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity, provided it
meets all contract requirements for acceptance and was not consumed or destroyed in testing

and;

2) Shall remove and dispose of any First Article from the Government test facility at the

contractor's expense.

F. If the Government does not act within the time specified in paragraph B above, the contracting
officer shall, upon timely written request from the contractor, equitably adjust under the changes
clause of this contract the delivery or performance dates and/or the contract price, and any other

contractual term affected by the delay.

G. The contractor is responsible for providing operating and maintenance instructions, spare
parts support, and repair of the First Article during any First Article Test.

H. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the

contractor. Before First Article approval, the costs thereof shall not be allocable to this contract

for

1) progress payments, or

2) termination settlements if the contract is terminated for the convenience of the
Government.



I. The contractor shall produce both the First Article and the production quantity at the same

facility and shall submit a certification to this effect with each First Article and production lot.

J. The contractor shall provide specific written notification to the procuring contracting officer
informing him of the shipment of any article(s) furnished in accordance with this clause. Such
notification must be addressed to the attention of the ACO with copies to the DLA Contracting
Officer and to the testing activity. Failure to provide such notification shall excuse the
Government from any delay in performing First Article Testing and informing the contractor of the

results thereof.
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ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL REQUIREMENTS

I. Unless otherwise specified in the solicitation, NAVAIR reserves the right to waive the First
Article Approval. Requirements specified herein for offerors who have previously furnished
IDENTICAL production articles accepted by the Government or the Original Equipment
Manufacturer/Prime Contractor. An offeror requesting waiver of First Article Approval
Requirements shall submit evidence with its offer establishing that:

(a) the last production unit was delivered within three (3) years of the issue date of
solicitation, AND
(b) the production location to be used for this requirement is the same as used for the

previous production run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the officer or

employee responsibie for the offer, stating that:

(c) the articles to be provided will be produced using the same facilities, processes,
sequence of operations and approved subcontractors as those previously delivered and accepted
by the Government or the Original Equipment Manufacturer/Prime Contractor, AND

(d) the previous production units were manufactured without Material Review Board
disposition or waiver/deviation request or rejection of pre-production samples for cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the
United States and the making of a false, fictitious, or fraudulent certification may render the

maker subject to prosecution under Title 18, United States Code, Section 1001.)

Il. Offerors requesting waiver of First Article Approval Requirements under the provisions of this
clause are cautioned to submit two prices for articles required herein - one that is based on
compliance with the First Article Approval Requirements AND one that is based on a waiver of
such requirements. Where an offeror submits only one price and fails to clearly state that the
price is based on waiver of the First Article Approval Requirements, it will be deemed to be based

on compliance with the First Article Approval Requirements.

{ll. In the event that waiver of the First Article Approval Requirements is granted, the delivery
schedule for the production items shall be reduced by the number of days designated for delivery
of First Article Test unit plus the number of calendar days indicated for the government

notification of conditional approval or approval. These requirements are specified in the quality



assurance section of this solicitation. If the offeror is unable to meet the desired schedule, he
shall insert below the alternate delivery schedule he offers to the government.

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Iltem No. Quantity Days After Contract Award

PRODUCTION LOT TESTING REQUIREMENTS (CONTRACTOR TESTING)

P/N:

NSN:

NOMEN:

CRITICALITY "

DATE OF DETERMINATION:

Quantity 2

The Production Lot Test shall be performed at the contractor’s facility and be witnessed and
accepted by the DCMA QAR. A written test report shall be forwarded to the PCO IAW DD1423
requirements. It may be determined that a team from NAVICP and the NADEP will witness the

Production Lot Inspection.'

The material produced under contract shall be accepted by the cognizant ACO/QAR contingent

upon the successful completion of these requirements.
I. Production Lot Test Sampling Requirements
The tests to be performed under the Production Lot approval clause of the contract are:

A. The cognizant CAO/QAR shall select the applicable number of items at random from
the production lot per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for Inspection by
Attributes. In addition the QAR shall select the applicable number of items at random from each

successive lot or portion thereof per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for
Inspection by Atiributes.

B. Production Lot Testing to be completed during production after First Article approval.
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. Il. The tests to be performed under the Production Lot Sample testing provisions of the contract

are:

A. Compliance with all drawings and specifications referenced therein.

B. Dimensional Check

C. Review of documentation as provided under CDRL (DD1423) requirements.
In addition to the above tests, the Production Lot Sample(s) to be inspected hereunder shall also
be subjected to those tests, which will demonstrate that the sample(s) comply with contract
requirements.
Ilf. Testing Location, Cost and Estimated Lead-Time

All testing is to be accomplished at contractor's facility.

Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall prepare and

. submit two copies of their test report with conclusions and recommendations to the DLA
Contracting Office and the ACO.

V. Notification of Testing

The contractor shall notify the PCO, ACO and QAR prior to conducting Production Lot Tests so

that the Government may witness such testing.

V. Inspection of Samples

PRODUCTION LOT APPROVAL (CONTRACTOR TESTING)
A. Upon inspection of Production Lot Sample(s), two (2) copies of the Material Inspection and
Receiving (DD Form 250), bearing the QAR's signature and indication of preliminary inspection,

shall be forwarded to the DLA Contracting Officer.

. B. Sample(s) may be considered as production items under the contract provided the sample(s)

can be refurbished to Ready for Issue condition and provided the sample(s) have inspection
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approval of the cognizant CAO/QAR. Sample(s) may be shipped as production items only after
all other units required under the contract have been produced and are ready for shipment.

C. The Production Lot Samples shall be selected at random by the cognizant government
inspector. The samples shall be identified by contract number, lot number and be clearly marked
as follows:

PRODUCTION LOT TEST SAMPLES

NOT RFI MATERIAL

DO NOT TAKE UP IN STOCK

D. Such samples shall be tested in sufficient time prior to the delivery date of the production
articles to allow a 10 day period for testing and written notification by the contracting officer of the
approval or disapproval of the samples. Within 15 days of the receipt of the samples, the CAO
shall notify the DLA contracting officer, of the results of the testing, together with a

recommendation for approval or disapproval.

E. In the event the contractor does not receive written notification of approval or disapproval of
the samples for a particular production lot within 25 days from their submission for testing, the

contract delivery schedule shali be equitably adjusted as necessary.

F. If the contractor fails to deliver any Production Lot Samples for testing within the time or times
specified, or if the contracting officer disapproves any Production Lot Samples, the contractor
shall be deemed to have failed to make delivery within the meaning of the default clause of this

contract, and this contract shall be subject to termination for default.

G. In order for a Production Lot to be acceptable, all samples representative of the lot must pass
all the contract requirements. In the event a sample fails to pass suéh requirements, the lot will
be rejected. in such event, the government may, at its option and at no additional cost to the
government: 1) terminate all or any portion of this contract for default; 2) require the manufacture
of a new Production Lot, or a rework of the rejected Production Lot if the means and procedures
proposed by the contractor for rework are acceptable to the Government, or; 3) require the
submission of additional samples for test. The foregoing procedures shall apply to new or

reworked production lots in the same way as they did to the original Production Lot.

H. For each additional sample or each resubmission of a modified sample which the contractor is
required to submit for approval hereunder as a result of a failure of a previous sample to conform

to the requirements of the specification, the contractor shall pay to the government the costs of
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. reinspection, examination and retesting and the contractor and his sureties (if any) shall be liable

for the amount of such costs.

I. Nothing contained in the foregoing provisions of this clause, and no action of the Government
in accordance herewith, shall in any way prejudice the right of the Government under the clause

of this contract entitled Default.




PRODUCTION LOT TESTING REQUIREMENTS

P/N: 74A670669-2021

NSN: 5306-01-133-9561

NOMEN: ROD, THREADED END
CRITICALITY: CSI

DATE OF DETERMINATION: 1998

The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select QTY TBD item (s) at random from the
production Iot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative. (N/A)

IL. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing BOEING AIRCRAFT (76301) 744670669, and all
specification referenced therein.

B. Verification and certification of 100% dimension check of finished production
lot sample.

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demonstrate, that the sample(s) comply
with contract requirements.

III. Testing location
A. Ship sample(s)/data to

Naval Aviation Depot

Attn: Debbie Rodr

Code: 93001, First Article Testing Office, Bldg. 341
NAS North Island

San Diego, CA 92135-7058

619/545-3828
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. B. Shipping container marking: “FOR PRODUCTION LOT TESTING. NON
RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER .

Within fifteen (15) days of completion of Production Lot Testing the CAO/QAR shall
prepare and submit two (2) copies of their test report with conclusions and
recommendations to the Contracting Officer.

IV. Shipment and Distribution of Sample(s):

A. Fourteen (14) days prior to shipment of Production Lot Sample (s) the contractor shall
notify the designated test facility, in writing of the antisipapated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of Production Lot Samples, two (2) copies of the Material Inspection
and Receiving report (DD form 250), bearing the QAR’s signature and indication of
preliminary inspection, shall be forwarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM™.

C. Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMAO and the ESA engineer (Code XX).

. Sample(s) may be shipped as production items only after all other units required under
the contract have been produced and are ready for shipment.

D. Sample(s) will be returned to the contractor.

Commanding Officer

NAVAL AVIATION DEPOT
ATTN: First Article Testing Office
BLDG-341/Code 93001

NAS North Island

San Diego, CA 92135-7058

E. The designated test facility and the contracting officer shall be notified as to all

shipping data applicable to the sample(s), such as bill of lading number, method of
shipment, etc...14 days prior to shipping.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

lic reporting burden for this collection of information is estimated to average 110 hours per response, including the
for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, ‘and

eting and reviewing the collection of information.

Send comments regarding this burden estimate or any other

et of this collection of information, including suggestions for reducing this burden, to Department of Defense,

Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget,
0188), Washington, DC 20503.
Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

hington Headquarters Services, Directorate for Information Operations and Reports,
Paperwork Reduction Project (0704-
Please DO NOT RETURN your form to either of these addresses.

1215 Jefferson Davis Highway,

Send completed form to the

A. CONTRACT LINE ITEM NO. |B. EXH/ATCH NO. C. CATEGORY:

TDP ™

OTHER

D. SYSTEM/ITEM 5306-01-133-9561 E. CONTRACT/PR

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17, PRICE
GROUP
5 CERTIFICATION DATA/ REPORTS
6. REQUIRING OFFICE 18.ESTIMATE
4. AUTHORITY (Data Acquisition Document No.} 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER b TOTAL
DI-MISC-80678/T3 PHILADELPHIA PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION |14. DISTRIBUTION
LT REQUIRED As SEE BLOCK 16%*
REQ b. COPIES
8. ADP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT Final
A AS REQ SUBMISSION SEE BLOCK a.ADDRESSEE .
16%* Draft |Reg |Repro
16. REMARKS 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply
*BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
AND/OR PRODUCTION LOT SAMPLE (s).
**BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES.These certifications are required at Production Lot
ting (PLT) or contract completion if testing is waived.
IFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL
CIFICATIONS SHALL INCLUDE,
CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE
PRIME (OEM) APPROVED FOR THEIR SAID PROCESS DCMC/ACO 1/0
DCMC/QAR 1/0
BLOCK # 5- CONTRACT REFERENCE: P/N: PCO 1/0
NADEP NORIS 1/0
4/0
TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
NADEP NORIS/B.
MOORE NADEP NORIS

DD FORM 1423-1, AUG 96 PREVIOUS EDITION MAY BE USED
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) CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

public reporting burden for this collection of information is estimated to average 220 hours per response,

ding the time for reviewing instructions, searching existing data sources, gathering and maintaining the data

d, and completing and reviewing the collection of information. Send comments regarding this burden estimate or

ther aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information i1f it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:

ToP[] ™[]

OTHER[ |

D. SYSTEM/ITEM
5306-01-133-9561

E.CONTRACT/PR NO. F .CONTRACTOR

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION

SHEETS

17.PRICE GROUP

4 . AUTHORITY (Data Acquisition Document No.)

DI-MISC-80678/T1

5.CONTRACT REFERENCE 6.REQUIRING OFFICE

DEFENSE SUPPLY CENTER

18.ESTIMATED
TOTAL PRICE

PHILADELPHIA
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 . DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK # 16 b. COPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
A SUBMISSION 8. ADDRESSEE Draft Final
AS REQ. SEE BLOCK # 16 Reg | Repro
16.REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
** TF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
LETION OF FAT/PLT
N 74A670669-2021 NADEP NORIS 1/0
A. Penetrant inspect entire pin per PS21202, Class A
A. Test mechanical properties per AMS 5629
B. Cadmium Plating (26 Items, Type II, Class 2, IAW PS13145
15.TOTAL 4/0

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS

17.PRICE GROUP

4.AUTHORITY (Data Acquisition Document No.) | 5.CONTRACT REFERENCE
DI-MISC-80678/T2

6 .RE2QUIRING OFFICE

DEFENSE SUPPLY CENTER

7.DD 250 REQ 9.DEST STATEMET 10. FREQUENCY 12.DATE OF FIRST SUBMISSION

18.ESTIMATED
TOTAL PRICE

REQUIRIED AS SEE BLOCK # 16 14 DISTRIBUTION
LT REQ.
8.ADP CODE 1IAS OF DATE | 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a .ADDRESSEE Final
A AS REOQ. SEE BLOCK #16 Draft ["Reg | Repro
16. REMARKS DCMC/ACO 170
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST BCO 1/0
SAMPLE (S) ,
** AT TIME OF CONTRACT COMPLETION
NADEP 1/0
15.TOTAL 4/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
NADEP NORIS/ B. MOORE NADEP NORIS

19




INSTRUCTION FOR COMPLETING DD FORM 1423
(See DoD 5010.12-M for detailed instructions.)

GOVERNM
FOR GOVERNMENT PERSONNEL

Item A. Self-explanatory

Item B. Self-explanatory

Item C. Mark (X) appropriate category: TDP - Technical Data Package; TM - Technical
Manual Other - other category of data, such as AProvisioning,= AConfiguration
Management= ,etc.

Item D. Enter name of system/item being acquired that data will support.

Item E. Self-explanatory (to be filled in after contract award)

Item F. Self-explanatory (to be filled in after contract award)

Item G. Signature of preparer of CDRL

Ttem H. Date CDRL was prepared

Item I. Signature of CDRL approval authority

Item J. Date CDRL was approved

Item 1. See DoD FAR Supplement Subpart 4 71 for proper numbering.

Item 2. Enter title as it appears on data acquisition document cited in Item 4.

Item 3. Enter subtitle of data item for further definition of data item (optional entry)

Item 4. Enter Data Item Description (DID) number, military specification number, or military
standard number listed in DoD 5010.12-1 (AMSDL), or one-time DID number, that defines data

content and format requirements

Item 5. Enter reference to tasking in contract that generates requirement for the data item (e.g.,
Statement of Work paragraph number)

Enter technical office responsible for ensuring adequacy of the data item
Specify requirement for inspection/acceptance of the data item by the Government
Item 8. Specify requirement for approval of a draft before preparation of the final data item

Item 9. For technical data, specify requirement for contractor to mark the appropriate
distribution statement on the data (ref DoDD 5230.24)

Item 10. Specify number of times data items are to be delivered

Item 11, Specify as-of date of data item, when applicable

Item 12. Specify when first submittal is required

Item 13. Specify when subsequent submittals are required, when applicable

Item 14. Enter addressees and number of draft/final copies to be delivered to each addressee.
Explain reproducible copies it Item 16

Item 15. Enter total number of draft/final copies to be delivered
Item 16, Use for additional clarifying information for items. 1 through 15. Examples are:

Tailoring of documents cited in Item 4; Clarification of submittal dates in Items 12 and 13;
Explanation of reproducible copies in Item 14; Desired medium for delivery of the data item.

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the following groups of effort in
developing estimated prices for each data item listed on the DD Form 1423

a. Group 1. Definition - Data which is not otherwise essential to the contractors
performance of the primary contracted effort (production development, testing, and
administration) but which is required by DD Form 1423

Estimated Price - Costs to be included under Group I are those applicable to preparing and
assembling the data item in conformance with Government requirements, and the administration
and other expenses related to reproducing and delivering such data items to the Government.

b. Group II. Definition - Data which is essential to the performance of the primary contracted
effort both the contractor is required to perform additional work to conform to Government
requirements with regard to-depth of content, format, frequency of submittal, preparation,
control, or quality of the data item,

Estimated Price - Costs to be included under Group II are those incurred over and above the
cost of the essential data item without conforming to Government requirement, and the
administrative and other expenses related to reproducing and delivering such data item to the
Government.

¢. Group Il. Definition - Data which the contractor must develop for his internal use in
performance of the primary contracted effort and does not require any substantial change to
conform to Government requirements with regard to depth of content, format, frequency of
submittal, preparation, control, and quality of the data item,

Estimated Price - Costs to be included under Group I are the administrative and other
expenses related to reproducing and delivering such data item to the Government,

d. Group IV Definition - Data which is developed by the contractor as part of his normal
operating procedures and his effort in supplying these data to the Government is minimal

Estimated Price - Group IV items should normally be shown on the DD Form 1423 at no
cost.

Item 18. For each data item, enter an amount equal to that portion of the total price whichis
estimated to be attributable to the production development for the Government of that items of
data. These estimated data prices shall be developed only from those costs which will be
incurred as a direct result of the requirement to supply the data, over and above those costs
which would otherwise be incurred in performance of the contract if not data were required.
The estimated data prices shall not include any amount for rights in data. The Government s
right to use the data shall be governed by the pertinent provisions of the contract




